DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 07/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 14: 23
PSZE JOB NO: 04A009 REVI SION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSI ON NO : 1 WORK ORDER# : XL1384
o Csro20 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY SRV CONSTRUCTI ON, | NC. SNELSON COMPANI ES | NC.
ﬁZNEB gngRg'f‘D ST 3876 HANNEGAN RD 2920 N HELLER RD 601 W STATE ST
042009 98277- 9254
PROJECT . STPH 0020(132) BELLI NGHAM WA 982269103 OAK HARBOR WA 982770481 SEDRO WOOLLEY WA 982841560
CONTY(S) - SKAGT CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100348
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -20.00% 2.80% ~44.00 %
25, 000. 00 20,000.00  -5,000. 00 25, 700. 00 700. 00 14,000.00 -11,000.00
2 CLEAR NG AND GRUBBI NG
L.S. 700. 00 % 7,420. 00 % 700. 00 %
250. 00 2,000. 00 1, 750. 00 18,800.00 18, 550. 00 2,000. 00 1, 750. 00
3 REMOVI NG ASPHALT CONC. PAVEMENT
80. 0000 S Y. 15. 0000 15. 0000 0.00 % 5. 9000 -60. 67 % 4. 5000 -70. 00 %
1, 200. 00 1, 200. 00 0.00 472. 00 -728.00 360. 00 -840. 00
4 REMOVING PAINT LI NE
4200. 0000 L.F. 1. 0000 0. 5000 -50.00 % 0. 5000 -50. 00 % 0. 5000 -50.00 %
4, 200. 00 2,100.00 -2, 100.00 2,100.00 -2, 100.00 2,100.00 -2, 100.00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
6. 0000 EACH 50. 0000 25. 0000 -50.00 % 28. 0000 ~44.00% 27. 0000 -46.00 %
300. 00 150. 00 -150. 00 168. 00 -132.00 162. 00 -138.00
GRADI NG
6 ROADWAY EXCAVATI ON I NCL. HAUL
200. 0000 cv. 25. 0000 15. 0000 -40.00 % 29. 0000 16. 00 % 18. 0000 -28.00 %
5, 000. 00 3,000.00 -2, 000.00 5, 800. 00 800. 00 3,600.00  -1,400.00
7 GRAVEL BORROWNINCL. HAUL
400. 0000 TON 20. 0000 14. 0000 -30.00% 15. 7000 -21.50% 15. 0000 -25.00 %
8, 000. 00 5,600.00 -2, 400.00 6,280.00  -1,720.00 6,000.00 -2, 000.00
8 EMBANKMENT COMPACTI ON
215. 0000 cv. 5. 0000 1. 0000 -80.00 % 6. 7500 35. 00 % 7.0000 40. 00 %
1, 075. 00 215. 00 -860. 00 1,451.25 376. 25 1, 505. 00 430. 00
DRAI NAGE
9 QUARRY SPALLS
11. 0000 TON 50. 0000 65. 0000 30. 00 % 33. 0000 -34.00% 31. 0000 -38. 00 %
550. 00 715. 00 165. 00 363. 00 -187. 00 341. 00 -209. 00



DOT_RGGBO1

PS&E JOB NO: 04A009
CONTRACT NO: 006776

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

Bl D CHECK REPORT

DATE: 04/ 07/ 2004
TIME: 14:23

BIDS OPENED ON : May 5 2004
AWARDED ON : May 10 2004

VERSI ON NO : 1 WORK ORDER# : XL1384
o Csro20 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY SRV CONSTRUCTI ON, | NC. SNELSON COMPANI ES | NC.
ﬁZNEB gngRg'f‘D ST 3876 HANNEGAN RD 2920 N HELLER RD 601 W STATE ST
042009 98277- 9254
PROJECT . STPH 0020(132) BELLI NGHAM WA 982269103 OAK HARBOR WA 982770481 SEDRO WOOLLEY WA 982841560
CONTY(S) - SKAGT CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100348
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 SOLID WALL PVC CULV. PIPE 15 IN. DI AM
6. 0000 L.F. 25. 0000 100. 0000 300. 00 % 37. 0000 48.00 % 140. 0000 460. 00 %
150. 00 600. 00 450. 00 222. 00 72.00 840. 00 690. 00
11 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
521. 0000 L.F. 30. 0000 27. 0000 -10.00 % 29. 0000 -3.33% 45. 0000 50. 00 %
15, 630. 00 14,067.00  -1,563.00 15, 109. 00 -521. 00 23, 445. 00 7, 815. 00
STORM SEVER
12 GRAVEL BACKFILL FOR PIPE
262. 0000 cv. 25. 0000 14. 0000 -44.00 % 13. 0000 -48.00 % 17. 0000 -32.00%
6, 550. 00 3,668.00  -2,882.00 3,406.00 -3, 144.00 4,454.00  -2,096.00
13 CATCH BASIN TYPE 2 54 | NCH W TH FLOW RESTRI CTOR
1. 0000 EACH 4, 500. 0000 4, 500. 0000 0.00 % 2, 990. 0000 -33.56% 3, 000. 0000 -33.33%
4, 500. 00 4, 500. 00 0.00 2,990.00  -1,510.00 3,000.00  -1,500.00
14 CATCH BASI N TYPE 1
2.0000 EACH 1, 500. 0000 900. 0000 -40.00 % 775. 0000 -48.33% 1, 000. 0000 -33.33%
3, 000. 00 1,800.00  -1,200.00 1,550.00  -1,450.00 2,000.00  -1,000.00
15 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DI AM
173. 0000 L.F. 30. 0000 22.0000 -26.67% 27. 0000 -10. 00 % 51. 0000 70. 00 %
5,190. 00 3,806.00  -1,384.00 4,671.00 -519. 00 8, 823. 00 3, 633. 00
16  DETENTI ON STRUCTURE
L.S. 28. 00 % 20. 00 % 4.00 %
25, 000. 00 32, 000. 00 7,000. 00 30, 000. 00 5, 000. 00 26, 000. 00 1, 000. 00
17 MAI NTENANCE PORT
4. 0000 EACH 300. 0000 570. 0000 90. 00 % 490. 0000 63.33% 400. 0000 33.33%
1, 200. 00 2, 280. 00 1, 080. 00 1, 960. 00 760. 00 1, 600. 00 400. 00
SURFACI NG
18 SHOULDER BALLAST
9. 0000 TON 30. 0000 25. 0000 -16.67 % 115. 0000 283.33% 125. 0000 316.67 %
270. 00 225. 00 -45.00 1, 035. 00 765. 00 1,125. 00 855. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 07/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 14: 23
PSZE JOB NO: 04A009 REVI SION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSI ON NO : 1 WORK ORDER# : XL1384
o Csro20 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY SRV CONSTRUCTI ON, | NC. SNELSON COMPANI ES | NC.
SAPP RD TO REED ST 3876 HANNEGAN RD 2920 N HELLER RD 601 W STATE ST
g:'ﬁgg‘g"' ZATION 98277- 9254
PROJECT . STPH 0020(132) BELLI NGHAM WA 982269103 OAK HARBOR WA 982770481 SEDRO WOOLLEY WA 982841560
CONTY(S) - SKAGT CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100348
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
SURFACI NG
19 CRUSHED SURFACI NG BASE COURSE
910. 0000 TON 26. 0000 18. 0000 -30.77% 20. 0000 -23.08% 20. 0000 -23.08%
23, 660. 00 16,380.00 -7, 280.00 18,200.00 -5, 460. 00 18,200.00 -5, 460. 00
ASPHALT CONCRETE PAVEMENT
20 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
95. 0000 TON 60. 0000 78. 0000 30. 00 % 140. 0000 133.33% 110. 0000 83.33%
5,700. 00 7,410. 00 1,710. 00 13, 300. 00 7,600. 00 10, 450. 00 4, 750. 00
21 HVA CL. 1/2 IN PG 64-22
750. 0000 TON 40. 0000 53. 0000 32.50 % 59. 0000 47.50 % 65. 0000 62.50 %
30, 000. 00 39, 750. 00 9, 750. 00 44,250.00 14, 250.00 48,750.00 18, 750. 00
22 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
3, 750. 00 3, 750. 00 3, 750. 00 3, 750. 00
23 HVA FOR APPROACH CL. 1/2 IN. PG 64-22
90. 0000 TON 60. 0000 75. 0000 25. 00 % 120. 0000 100. 00 % 93. 0000 55. 00 %
5, 400. 00 6, 750. 00 1, 350. 00 10, 800. 00 5, 400. 00 8,370. 00 2, 970. 00
EROSI ON CONTROL AND PLANTI NG
24 ESC LEAD
15. 0000 DAY 50. 0000 30. 0000 -40.00 % 55. 0000 10. 00 % 40. 0000 -20. 00 %
750. 00 450. 00 -300. 00 825. 00 75. 00 600. 00 -150. 00
25 SEEDI NG AND FERTI LI ZI NG BY HAND
1450. 0000 S. Y. 1.5000 3.0000 100. 00 % 0. 8000 -46.67% 0. 6000 -60. 00 %
2,175.00 4, 350. 00 2,175. 00 1,160.00  -1,015.00 870.00 -1, 305.00
26 EROCSI ON/ WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
2, 500. 00 2,500. 00 2, 500. 00 2,500. 00
27 CHECK DAM
92. 0000 L.F. 25. 0000 25. 0000 0.00 % 7.0000 -72.00% 75. 0000 200. 00 %
2,300. 00 2,300. 00 0.00 644.00 -1, 656.00 6, 900. 00 4, 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 07/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 14: 23
PSZE JOB NO: 04A009 REVI SION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSI ON NO : 1 WORK ORDER# : XL1384
o Csro20 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY SRV CONSTRUCTI ON, | NC. SNELSON COMPANI ES | NC.
ﬁZNEB gngRg'f‘D ST 3876 HANNEGAN RD 2920 N HELLER RD 601 W STATE ST
042009 98277- 9254
PROJECT . STPH 0020(132) BELLI NGHAM WA 982269103 OAK HARBOR WA 982770481 SEDRO WOOLLEY WA 982841560
CONTY(S) - SKAGT CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100348
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
28 | NLET PROTECTI ON
4. 0000 EACH 100. 0000 80. 0000 -20.00% 50. 0000 -50. 00 % 45. 0000 -55.00 %
400. 00 320. 00 -80. 00 200. 00 -200. 00 180. 00 -220. 00
29 TOPSO L TYPE C
145. 0000 cv. 30. 0000 25. 0000 -16.67 % 28. 0000 -6.67% 24. 0000 -20. 00 %
4, 350. 00 3, 625. 00 -725. 00 4, 060. 00 -290. 00 3, 480. 00 -870. 00
TRAFFI C
30 TYPE C PRECAST TRAFFI C CURB
160. 0000 L.F. 14. 0000 12. 0000 214,29 % 13. 0000 S7.14% 13. 0000 -7.14%
2,240. 00 1, 920. 00 -320. 00 2, 080. 00 -160. 00 2,080. 00 -160. 00
31 PRECAST CONC. BARRI ER TYPE 2
110. 0000 L.F. 25. 0000 28. 2000 12.80 % 31. 0000 24.00 % 45. 0000 80. 00 %
2,750. 00 3,102. 00 352. 00 3, 410. 00 660. 00 4, 950. 00 2, 200. 00
32 PERVANENT | MPACT ATTENUATCR
1. 0000 EACH 12, 500. 0000 15, 015. 0000 20.12 % 20, 000. 0000 60. 00 % 16, 500. 0000 32.00 %
12, 500. 00 15, 015. 00 2,515. 00 20, 000. 00 7,500. 00 16, 500. 00 4,000. 00
33 PLASTIC LI NE
5100. 0000 L.F. 1. 0000 0. 5000 -50. 00 % 0. 5500 -45.00 % 0. 5200 -48.00 %
5, 100. 00 2,550.00  -2,550.00 2,805.00  -2,295.00 2,652.00 -2, 448.00
34 PLASTIC STOP LI NE
108. 0000 L.F. 11. 0000 10. 0000 ©9.09% 11. 0000 0. 00 % 11. 0000 0.00 %
1,188. 00 1, 080. 00 -108. 00 1, 188. 00 0. 00 1,188. 00 0.00
35 PLASTI C TRAFFI C ARROW
11. 0000 EACH 100. 0000 110. 0000 10. 00 % 120. 0000 20. 00 % 120. 0000 20. 00 %
1, 100. 00 1,210. 00 110. 00 1, 320. 00 220. 00 1,320.00 220. 00
36 PLASTI C TRAFFI C LETTER
4. 0000 EACH 50. 0000 50. 0000 0.00 % 55. 0000 10. 00 % 54. 0000 8. 00 %
200. 00 200. 00 0.00 220. 00 20. 00 216. 00 16. 00
37 PLASTI C DRAI NAGE MARKI NG
10. 0000 EACH 30. 0000 16. 0000 -46.67% 18. 0000 -40.00% 17. 0000 -43.33%
300. 00 160. 00 -140. 00 180. 00 -120. 00 170. 00 -130. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 07/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 14: 23
PSZE JOB NO: 04A009 REVI SION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSI ON NO : 1 WORK ORDER# : XL1384
o Csro20 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY SRV CONSTRUCTI ON, | NC. SNELSON COMPANI ES | NC.
SAPP RD TO REED ST 3876 HANNEGAN RD 2920 N HELLER RD 601 W STATE ST
CHANNEL | ZATI ON
042009 98277- 9254
PROJECT . STPH 0020(132) BELLI NGHAM WA 982269103 OAK HARBOR WA 982770481 SEDRO WOOLLEY WA 982841560
CONTY(S) - SKAGT CONTRACTOR NUMBER 892000 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100348
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
38 PERMANENT Sl GNI NG
L.S. 0.00 % -28.57% -14.29 %
3, 500. 00 3, 500. 00 0.00 2,500.00 -1, 000.00 3, 000. 00 -500. 00
39 LUVP SUM TRAFFI C CONTROL
L.S. -21.95% -75.61% -63.41%
41, 000. 00 32,000.00  -9,000.00 10,000.00 - 31, 000. 00 15,000.00 - 26, 000. 00
40 CONSTRUCTI ON SI GNS CLASS A
547. 0000 S.F. 15. 0000 10. 0000 -33.33% 13. 0000 -13.33% 10. 0000 -33.33%
8, 205. 00 5,470.00 -2, 735.00 7,111.00  -1,094. 00 5,470.00 -2, 735.00
OTHER | TEMS
41 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
905. 0000 cY. 15. 0000 6. 0000 -60. 00 % 1. 0000 -93.33% 15. 0000 0.00 %
13, 575. 00 5,430.00 -8, 145.00 905.00 -12, 670. 00 13, 575. 00 0.00
42  SHORI NG OR EXTRA EXCAVATI ON CLASS B
2680. 0000 S.F. 2.0000 0. 3000 -85.00 % 0. 0100 -99.50% 0. 2000 -90. 00 %
5, 360. 00 804.00 -4, 556.00 26.80  -5,333.20 536.00 -4, 824.00
43 GRAVEL BACKFILL FOR DRAI N
10. 0000 cY. 40. 0000 30. 0000 -25.00 % 13. 0000 -67.50% 45. 0000 12.50 %
400. 00 300. 00 -100. 00 130. 00 -270. 00 450. 00 50. 00
44  SEGVENTAL RETAI NI NG WALL
200. 0000 S.F. 35. 0000 20. 0000 -42.86% 15. 0000 _57.14% 22. 0000 -37.14%
7,000. 00 4,000.00  -3,000.00 3,000.00 -4, 000.00 4,400.00 -2, 600.00
45 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5.00 5.00
47 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1

PS&E JOB NO: 04A009 REVI SI ON NO
CONTRACT NO: 006776 REG ON NO
VERSION NO : 1 WORK ORDER#
HWY : SR 020

TITLE : SR 20

SAPP RD TO REED ST
CHANNELI ZATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

1
01
: XL1384

LOW BI DDER

* *x

W LDER CONSTRUCTI ON COVPANY
3876 HANNEGAN RD

SRV CONSTRUCTI ON,
2920 N HELLER RD
98277-9254

2ND BI DDER

DATE: 04/ 07/ 2004
TIME: 14:23

BIDS OPENED ON : May 5 2004

AWARDED ON : May 10 2004

3RD BI DDER

SNELSON COMPANI ES | NC.
601 W STATE ST

PROJECT Osi/:,(fgozo( 132) BELLINGHAM WA 982269103 OAK HARBOR WA 982770481 SEDRO WOOLLEY ~ WA 982841560
CONTY(S) : SKAG T CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100348
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UN T/ %DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT  AMT. DI FF.
OTHER | TEMB
48 SPCC PLAN
L.S. 300. 00 % 0.00% -20.00%
250. 00 1, 000. 00 750. 00 250. 00 0.00 200. 00 -50. 00
49 MAILBOX SUPPORT TYPE 1
10. 0000 EACH 150. 0000 200. 0000 33.33% 320. 0000 113.33% 400. 0000 166. 67 %
1, 500. 00 2, 000. 00 500. 00 3, 200. 00 1,700. 00 4,000.00  2,500.00
CONTRACT TOTAL $297, 222. 00 $268, 256. 00 -9.75% $283, 096. 05 -4.75% $284, 116. 00 - 4. 41%
BASE TOTAL $297, 222. 00 $268, 256. 00 -9.75% $283, 096. 05 -4.75% $284, 116. 00 -4.41%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 07/ 2004
* *» * B D CHECK REPORT * * * TIME: 14: 23
PS&E JOB NO: 04A009 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSION NO : 1 WORK ORDER# : XL1384
HWY SR 020 T 4TH BIDDER  -------
TITLE : SR 20 MARSHBANK CONSTRUCTI ON | NC.
SAPP RD TO REED ST 3304 OLD HARTFORD RD
CHANNELI ZATI ON 98258- 8699
04A009
PROJECT . STPH 0020( 132) LAKE STEVENS WA 982580097
COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 20.00 %
25, 000. 00 30, 000. 00 5, 000. 00
2 CLEARI NG AND GRUBBI NG
L.S. 1, 900. 00 %
250. 00 5, 000. 00 4,750. 00
3 REMOVI NG ASPHALT CONC. PAVEMENT
80. 0000 S.Y. 15. 0000 50. 0000 233.33%
1, 200. 00 4, 000. 00 2, 800. 00
4  REMOVI NG PAINT LI NE
4200. 0000 L. F. 1. 0000 0. 5000 -50. 00 %
4, 200. 00 2,100. 00 -2,100. 00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
6. 0000 EACH 50. 0000 25. 0000 -50. 00 %
300. 00 150. 00 -150. 00
GRADI NG
6 ROADWAY EXCAVATI ON | NCL. HAUL
200. 0000 C.Y. 25. 0000 50. 0000 100. 00 %
5, 000. 00 10, 000. 00 5, 000. 00
7 GRAVEL BORROW I NCL. HAUL
400. 0000 TON 20. 0000 30. 0000 50. 00 %
8, 000. 00 12, 000. 00 4, 000. 00
8 EMBANKMENT COVPACTI ON
215. 0000 C.Y. 5. 0000 10. 0000 100. 00 %
1, 075. 00 2,150. 00 1, 075. 00
DRAI NAGE
9 QUARRY SPALLS
11. 0000 TON 50. 0000 50. 0000 0. 00 %

550. 00 550. 00 0.00



DOT_RGGBO1

PS&E JOB NO: 04A009
CONTRACT NO: 006776
VERSION NO : 1

REVISION NO : 1
REG ON NO 01
WORK ORDER# . XL1384

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

------- 4TH BIDDER ~ -------

DATE: 04/ 07/ 2004
TIME: 14:23

BIDS OPENED ON : May 5 2004
AWARDED ON : May 10 2004

HWY : SR 020
TITLE : SR 20 MARSHBANK CONSTRUCTI ON | NC.
SAPP RD TO REED ST 3304 OLD HARTFORD RD
CHANNELI ZATI ON 08258, 8699
04A009
PROJECT . STPH 0020( 132) LAKE STEVENS WA 982580097
CONTY(S) - SKAGT CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
10 SOLID WALL PVC CULV. PIPE 15 IN. DI AM
6. 0000 L.F. 25. 0000 100. 0000 300. 00 %
150. 00 600. 00 450. 00
11 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
521. 0000 L.F. 30. 0000 40. 0000 33.33%
15, 630. 00 20, 840. 00 5, 210. 00
STORM SEVER
12 GRAVEL BACKFILL FOR Pl PE
262. 0000 C Y. 25. 0000 25. 0000 0.00 %
6, 550. 00 6, 550. 00 0. 00
13 CATCH BASIN TYPE 2 54 | NCH W TH FLOW RESTRI CTCR
1. 0000 EACH 4,500. 0000 3, 000. 0000 -33.33%
4,500. 00 3,000.00  -1,500.00
14 CATCH BASI N TYPE 1
2.0000 EACH 1, 500. 0000 1, 000. 0000 -33.33%
3, 000. 00 2,000.00  -1,000.00
15 (OORRUGATED POLYETHYLENE STORM SEVER PIPE 12 IN. DI AM
173. 0000 L.F. 30. 0000 35. 0000 16. 67 %
5, 190. 00 6, 055. 00 865. 00
16  DETENTI ON STRUCTURE
L.S. 20.00 %
25, 000. 00 30, 000. 00 5, 000. 00
17 MAI NTENANCE PORT
4.0000 EACH 300. 0000 500. 0000 66. 67 %
1, 200. 00 2, 000. 00 800. 00
SURFACI NG
18 SHOULDER BALLAST
9. 0000 TON 30. 0000 100. 0000 233.33%
270. 00 900. 00 630. 00



DOT_RGGBO1

PS&E JOB NO: 04A009

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 04/ 07/ 2004
TIME: 14:23

BIDS OPENED ON : May 5 2004

CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSION NO : 1 WORK ORDER# : XL1384
HWY SR 020 T 4TH BIDDER  -------
TITLE : SR 20 MARSHBANK CONSTRUCTI ON | NC.
SAPP RD TO REED ST 3304 OLD HARTFORD RD
CHANNELI ZATI ON 98258- 8699
04A009
PROJECT . STPH 0020( 132) LAKE STEVENS WA 982580097
COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
SURFACI NG
19 CRUSHED SURFACI NG BASE COURSE
910. 0000 TON 26. 0000 25. 0000 -3.85%
23, 660. 00 22, 750. 00 -910. 00
ASPHALT CONCRETE PAVEMENT
20 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
95. 0000 TON 60. 0000 100. 0000 66. 67 %
5, 700. 00 9, 500. 00 3, 800. 00
21 HVA CL. 1/2 IN PG 64-22
750. 0000 TON 40. 0000 60. 0000 50. 00 %
30, 000. 00 45, 000. 00 15, 000. 00
22 COVPACTI ON PRI CE ADJUSTMVENT
CALC 0. 00 %
3, 750. 00 3, 750. 00
23 HVA FOR APPROACH CL. 1/2 IN. PG 64-22
90. 0000 TON 60. 0000 85. 0000 41.67%
5, 400. 00 7, 650. 00 2, 250. 00
ERCSI ON CONTROL AND PLANTI NG
24 ESC LEAD
15. 0000 DAY 50. 0000 50. 0000 0. 00 %
750. 00 750. 00 0.00
25 SEEDI NG AND FERTI LI ZI NG BY HAND
1450. 0000 S.Y. 1. 5000 1. 0000 -33.33%
2,175.00 1, 450. 00 -725.00
26 EROSI ON WATER POLLUTI ON CONTROL
EST. 0. 00 %
2,500. 00 2,500. 00
27 CHECK DAM
92. 0000 L. F. 25. 0000 10. 0000 -60. 00 %
2, 300. 00 920. 00 -1, 380.00



DOT_RGGBO1

PS&E JOB NO: 04A009

CONTRACT NO: 006776
VERSION NO : 1

HWY : SR 020
TITLE : SR 20

REVI SI ON NO
REG ON NO
WORK ORDER#

SAPP RD TO REED ST

CHANNELI ZATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

1
01
: XL1384

------- 4TH BIDDER ~ -------
MARSHBANK CONSTRUCTI ON | NC.

3304 QLD HARTFORD RD

DATE: 04/ 07/ 2004
TIME: 14:23

BIDS OPENED ON : May 5 2004
AWARDED ON : May 10 2004

042009 98258- 8699
PROJECT . STPH 0020( 132) LAKE STEVENS WA 982580097
CONTY(S) : SKAG T CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
28 | NLET PROTECTI ON
4.0000 EACH 100. 0000 50. 0000 -50. 00 %
400. 00 200. 00 -200. 00
29 TOPSOL TYPE C
145. 0000 C.v. 30. 0000 30. 0000 0.00 %
4, 350. 00 4, 350. 00 0. 00
TRAFFI C
30 TYPE C PRECAST TRAFFI C CURB
160. 0000 L.F. 14. 0000 12. 0000 -14.29 %
2, 240. 00 1, 920. 00 -320.00
31 PRECAST CONC. BARRI ER TYPE 2
110. 0000 L.F. 25. 0000 29. 0000 16. 00 %
2, 750. 00 3, 190. 00 440. 00
32 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 12, 500. 0000 15, 100. 0000 20.80 %
12, 500. 00 15, 100. 00 2, 600. 00
33 PLASTIC LINE
5100. 0000 L.F. 1. 0000 0. 5000 -50. 00 %
5, 100. 00 2,550.00 -2, 550.00
34 PLASTIC STOP LINE
108. 0000 L.F. 11. 0000 10. 0000 -9.09%
1,188. 00 1, 080. 00 -108. 00
35 PLASTI C TRAFFI C ARROW
11. 0000 EACH 100. 0000 110. 0000 10. 00 %
1, 100. 00 1, 210. 00 110. 00
36 PLASTI C TRAFFI C LETTER
4.0000 EACH 50. 0000 50. 0000 0.00 %
200. 00 200. 00 0. 00
37 PLASTI C DRAI NAGE MARKI NG
10. 0000 EACH 30. 0000 16. 0000 -46.67 %
300. 00 160. 00 -140. 00



DOT_RGGBO1

PS&E JOB NO: 04A009

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

REVISION NO : 1

DATE: 04/ 07/ 2004
TIME: 14:23

BIDS OPENED ON : May 5 2004

CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSION NO : 1 WORK ORDER# : XL1384
HWY SR 020 T 4TH BIDDER  -------
TITLE : SR 20 MARSHBANK CONSTRUCTI ON | NC.
SAPP RD TO REED ST 3304 OLD HARTFORD RD
CHANNELI ZATI ON 98258- 8699
04A009
PROJECT . STPH 0020( 132) LAKE STEVENS WA 982580097
COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
38 PERVANENT S| GNI NG
L.S. 0. 00 %
3, 500. 00 3, 500. 00 0.00
39  LUMP SUM TRAFFI C CONTROL
L.S. -39.02%
41, 000. 00 25,000.00 -16, 000. 00
40 CONSTRUCTI ON Sl GNS CLASS A
547. 0000 S.F. 15. 0000 10. 0000 -33.33%
8, 205. 00 5, 470. 00 -2,735.00
OTHER | TEMB
41 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
905. 0000 C.Y. 15. 0000 20. 0000 33.33%
13, 575. 00 18, 100. 00 4,525.00
42 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2680. 0000 S.F. 2. 0000 2. 0000 0. 00 %
5, 360. 00 5, 360. 00 0.00
43 GRAVEL BACKFILL FOR DRAI N
10. 0000 C.Y. 40. 0000 30. 0000 -25.00 %
400. 00 300. 00 -100. 00
44  SEGMVENTAL RETAI NI NG WALL
200. 0000 S.F. 35. 0000 40. 0000 14.29 %
7, 000. 00 8, 000. 00 1, 000. 00
45 ROADS|I DE CLEANUP
EST. 0. 00 %
3, 000. 00 3, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5.00 5. 00
47 M NOR CHANGE
CALC 0. 00 %
-1.00 -1.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 07/ 2004

* * * Bl D CHECK REPORT * * * TIME: 14: 23
PSGE JOB NO: 04A009 REVISION NO : 1 BIDS OPENED ON : May 5 2004
CONTRACT NO: 006776 REGON NO  : 1 AWARDED ON : May 10 2004
VERSI ON NO : 1 WORK ORDER# : XL1384
o Csro20 T e 4TH BIDDER  -------
TITLE : SR 20 MARSHBANK CONSTRUCTI ON | NC.
SAPP RD TO REED ST 3304 OLD HARTFORD RD
CHANNELI ZATI ON 08258, 8699
04A009
PROJECT . STPH 0020( 132) LAKE STEVENS WA 982580097
CONTY(S) - SKAGT CONTRACTOR NUMBER : 100035
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
48 SPCC PLAN
L.S. 300. 00 %
250. 00 1, 000. 00 750. 00
49 MAI LBOX SUPPORT TYPE 1
10. 0000 EACH 150. 0000 200. 0000 33.33%
1, 500. 00 2, 000. 00 500. 00
CONTRACT TOTAL $297, 222. 00 $333, 859. 00 12.33%

BASE TOTAL $297, 222. 00 $333, 859. 00 12.33%




